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04-SF-80-13.2
04-0120C4
ACBRIM-080-1(093)N

Addendum No. 6

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in  SAN FRANCISCO COUNTY IN
SAN FRANCISCO AT YERBA BUENA ISLAND.

Submit bids for this work with the understanding and full consideration of this addendum.  The revisions declared in this
addendum are an essential part of the contract.

Bids for this work will be opened on April 22, 2003.

This addendum is being issued revise the Proposal and Contract.

In the Proposal and Contract, the Engineer’s Estimate page numbers per Addendum No. 3 are revised, and the "A + B"
comparison from Addendum No. 5 is incorporated as attached.

To Proposal and Contract book holders:

Replace the entire Engineer's Estimate in the Proposal with the attached revised  Engineer's Estimate.  The
revised Engineer's Estimate is to be used in the bid.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the
signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess.  Holders who have already mailed their
book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This office is sending this addendum by confirmed facsimile to all book holders to ensure that each receives it.  A copy
of this addendum and the modified wage rates are available for the contractor's use on the Internet Site:

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html
If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the

requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY:

REBECCA D. HARNAGEL, Chief
Office of Plans, Specifications & Estimates
Office Engineer

Attachment



ENGINEER'S ESTIMATE
04-0120C4

Item Item
Code

Item Unit of
Measure

Estimated
Quantity

Unit Price Item Total

1 029926 ELECTRONIC MOBILE DAILY DIARY
COMPUTER SYSTEM DATA
DELIVERY

LS LUMP SUM LUMP SUM

2 029927 PHOTO SURVEY OF EXISTING
FACILITIES

LS LUMP SUM LUMP SUM

3 070012 PROGRESS SCHEDULE (CRITICAL
PATH METHOD)

LS LUMP SUM LUMP SUM

4 070018 TIME-RELATED OVERHEAD LS LUMP SUM LUMP SUM

5 029928 TEMPORARY FENCE (TYPE CL-2.4)
W/BARBED WIRE EXTENSION ARMS

M 420

6 029929 3.66 M TEMPORARY GATE
(TYPE CL-2.4) W/BARBED WIRE
EXTENSION ARMS

EA 1

7 071325 TEMPORARY FENCE (TYPE ESA) M 278

8 074019 PREPARE STORM WATER
POLLUTION PREVENTION PLAN

LS LUMP SUM LUMP SUM

9 074020 WATER POLLUTION CONTROL LS LUMP SUM LUMP SUM

10 029930 TURBIDITY CONTROL LS LUMP SUM LUMP SUM

11 029931 NON-STORM WATER DISCHARGES LS LUMP SUM LUMP SUM

12 074025 TEMPORARY SOIL STABILIZER M2 2000

13 074032 TEMPORARY CONCRETE WASHOUT
FACILITY

EA 23

14 074033 TEMPORARY CONSTRUCTION
ENTRANCE

EA 4

15 074034 TEMPORARY COVER M2 1000

16 120090 CONSTRUCTION AREA SIGNS LS LUMP SUM LUMP SUM

17 029932 TEMPORARY FENCE (TYPE WM-1.8) M 91

18 029933 REMOVE WATER MAIN M 3

19 160101 CLEARING AND GRUBBING LS LUMP SUM LUMP SUM

20
(F)

192003 STRUCTURE EXCAVATION
(BRIDGE)

M3 16 015
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ENGINEER'S ESTIMATE
04-0120C4

Item Item
Code

Item Unit of
Measure

Estimated
Quantity

Unit Price Item Total

21
(F)

193013 STRUCTURE BACKFILL (RETAINING
WALL)

M3 3900

22 194001 DITCH EXCAVATION M3 50

23 203003 STRAW (EROSION CONTROL) TONN 2

24 203014 FIBER (EROSION CONTROL) KG 370

25 029934 EROSION CONTROL (TYPE B) M2 810

26 203021 FIBER ROLLS M 80

27 203024 COMPOST (EROSION CONTROL) KG 1130

28 029935 MOVE IN/MOVE OUT (TEMPORARY
SOIL STABILIZER/  EROSION
CONTROL)

EA 3

29 203045 PURE LIVE SEED (EROSION
CONTROL)

KG 70

30 203061 STABILIZING EMULSION (EROSION
CONTROL)

KG 84

31
(S)

049139 2.5 M CAST-IN-DRILLED-HOLE
CONCRETE PILING (ROCK SOCKET)

M 40

32
(S)

049140 HIGH STRENGTH PRESTRESSING
ROD (75 MM)

LS LUMP SUM LUMP SUM

33
(F)

510051 STRUCTURAL CONCRETE, BRIDGE
FOOTING

M3 7417

34
(F)

510053 STRUCTURAL CONCRETE, BRIDGE M3 3993

35
(F)

510060 STRUCTURAL CONCRETE,
RETAINING WALL

M3 770

36
(F)

510502 MINOR CONCRETE (MINOR
STRUCTURE)

M3 7

37
(S-F)

520102 BAR REINFORCING STEEL (BRIDGE) KG 2 147 000

38
(S-F)

520103 BAR REINFORCING STEEL
(RETAINING WALL)

KG 145 000

39
(S-F)

550203 FURNISH STRUCTURAL STEEL
(BRIDGE)

KG 258 500

40
(S-F)

550204 ERECT STRUCTURAL STEEL
(BRIDGE)

KG 258 500
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ENGINEER'S ESTIMATE
04-0120C4

Item Item
Code

Item Unit of
Measure

Estimated
Quantity

Unit Price Item Total

41
(S)

590115 CLEAN AND PAINT STRUCTURAL
STEEL

LS LUMP SUM LUMP SUM

42 029936 300MM PLASTIC PIPE (HDPE) M 6

43 650068 375 MM REINFORCED CONCRETE
PIPE

M 44

44
(S)

049142 DRAIN PIPE LS LUMP SUM LUMP SUM

45 049143 200 MM WATER MAIN M 70

46 705221 375 MM CONCRETE FLARED END
SECTION

EA 1

47 721009 ROCK SLOPE PROTECTION (FACING,
METHOD B)

M3 1

48 729010 ROCK SLOPE PROTECTION FABRIC M2 91

49 731517 MINOR CONCRETE (GUTTER) M3 9

50
(F)

750001 MISCELLANEOUS IRON AND STEEL KG 757

51 029937 EMBED PLATE KG 620

52
(S-F)

750501 MISCELLANEOUS METAL (BRIDGE) KG 16 200

53 029938 PIER CONDUIT AND TRAY SUPPORT
ANCHORAGE  SYSTEM

KG 1956

54 800385 CHAIN LINK FENCE (TYPE CL-1.2) M 90

55 029939 CHAIN LINK FENCE (TYPE CL-2.4,
BLACK VINYL-CLAD) WITH
BARBED WIRED EXTENSION ARMS

M 150

56 802184 1.8 M CHAIN LINK GATE (TYPE CL-
1.2)

EA 2

57 029940 3.66 M CHAIN LINK GATE
(TYPE CL-2.4, BLACK VINYL-CLAD)
WITH BARBED WIRED EXTENSION
ARMS

EA 2

58 029941 GROUNDING FOR W2
FOUNDATIONS

LS LUMP SUM LUMP SUM

59 029942 ELECTRICAL UTILITIES REMOVAL LS LUMP SUM LUMP SUM

60 029943 INSTALL FIRE HYDRANT EA 2
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ENGINEER'S ESTIMATE
04-0120C4

Item Item
Code

Item Unit of
Measure

Estimated
Quantity

Unit Price Item Total

61 BLANK

62 190101 ROADWAY EXCAVATION M3 200

63 260301 CLASS 3 AGGREGATE M3 132

64 390102 ASPHALT CONCRETE (TYPE A) TONNE 156

65 394044 PLACE ASPHALT CONCRETE DIKE
(TYPE C)

M 200

66 566011 ROADSIDE SIGN-ONE POST EA 2

67 650067 300MM REINFORCED CONCRETE
PIPE

M 23

68 721024 ROCK SLOPE PROTECTION (1/4 t,
METHOD B)

M3 26

69 731502 MINOR CONCRETE
(MISCELLANEOUS CONSTRUCTION)

M3 0.4

70 840656 PAINT TRAFFIC STRIPE (2 – COAT) M 170

71 840666 PAINT PAVEMENT MARKING
(2 – COAT)

M2 4

72 999990 MOBILIZATION LS LUMP SUM LUMP SUM

TOTAL BID (A): =

TOTAL BID (B):
$ 100,000.00 X ____________________ =
(Cost Per Day) (Enter Working Days Bid)

(Not To Exceed 375 Days)

TOTAL BASIS FOR COMPARISON
OF BIDS: (A+B):
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